
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99C517 REVISION NO : 1 BIDS OPENED ON : Jul  8 1999
CONTRACT NO: 005712 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : 000000
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
GRAVELLY LAKE I/C VIC.
TO PUYALLUP RIVER BRIDGE
99C517

GARY MERLINO CONSTRUCTION CO., INC.NORTHERN CON-AGG, INC. WALTER CONSTRUCTION LTD.
9125 10TH AVE S 13321 27TH DR SE 441 SW 41ST ST

PROJECT : SEATTLE   WA  981084600 MILL CREEK   WA  980124634 RENTON   WA  980554926

COUNTY(S) : PIERCE CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100153 CONTRACTOR NUMBER : 100185

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/17/1999
11:49

DOT_RGGB05

 IM-0053 (048), STATE FUNDS

PREPARATION
1 MOBILIZATION

L.S.
622,060.00 139,750.00 171,000.00 800,000.00

2 REMOVING BEAM GUARDRAIL ANCHOR
12.0000 EACH 225.0000 300.0000 225.0000 200.0000

2,700.00 3,600.00 2,700.00 2,400.00
3 REMOVING BEAM GUARDRAIL

407.0000 m 12.0000 15.0000 11.5000 10.1500
4,884.00 6,105.00 4,680.50 4,131.05

4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S.

30,000.00 60,000.00 60,000.00 50,000.00
GRADING

5 PAVEMENT REPAIR EXCAVATION INCL. HAUL
445.0000 m2 41.0000 100.0000 31.5000 28.0000

18,245.00 44,500.00 14,017.50 12,460.00
6 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

283.0000 m3 52.0000 100.0000 55.0000 35.0000
14,716.00 28,300.00 15,565.00 9,905.00

SURFACING
7 CRUSHED SURFACING BASE COURSE

630.0000 t 40.0000 50.0000 25.0000 45.0000
25,200.00 31,500.00 15,750.00 28,350.00

LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE

EST.
2,130.00 2,130.00 2,130.00 2,130.00

CEMENT CONCRETE PAVEMENT
9  PAVEMENT REMOVAL - AREA  A

3251.0000 m2 15.0000 15.0000 11.0000 10.0000
48,765.00 48,765.00 35,761.00 32,510.00

10  REPLACE CEMENT CONC. PANEL - 2 HR. CURE
2815.0000 m2 320.0000 335.0000 425.0000 490.0000

900,800.00 943,025.00 1,196,375.00 1,379,350.00
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CEMENT CONCRETE PAVEMENT
11 FORCE ACCOUNT FOUNDATION MATERIAL

EST.
3,000.00 3,000.00 3,000.00 3,000.00

12  38 MM X 450 MM EPOXY-COATED DOWEL BAR RETROFIT
43040.0000 EACH 44.0000 39.0000 44.0000 60.0000

1,893,760.00 1,678,560.00 1,893,760.00 2,582,400.00
13  CEMENT CONC. PAVEMENT GRINDING

133173.0000 m2 10.5000 9.8000 11.0000 7.0000
1,398,316.50 1,305,095.40 1,464,903.00 932,211.00

ASPHALT CONCRETE PAVEMENT
14 PLANING BITUMINOUS PAVEMENT

4710.0000 m2 10.0000 15.0000 11.5000 10.0000
47,100.00 70,650.00 54,165.00 47,100.00

15 ASPHALT CONC. FOR PAVEMENT REPAIR
180.0000 t 185.0000 135.0000 145.0000 106.0000

33,300.00 24,300.00 26,100.00 19,080.00
16 ASPHALT CONC. PAVEMENT CL. A PG 64-22

902.0000 t 185.0000 125.0000 135.0000 116.0000
166,870.00 112,750.00 121,770.00 104,632.00

EROSION CONTROL AND PLANTING
17 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
4,800.00 4,800.00 4,800.00 4,800.00

18  SPILL CONTROL RESPONDER
228.0000 HR 35.0000 50.0000 1.0000 75.0000

7,980.00 11,400.00 228.00 17,100.00
19  EROSION CONTROL SPECIALIST

228.0000 HR 30.0000 50.0000 1.0000 75.0000
6,840.00 11,400.00 228.00 17,100.00

TRAFFIC
20 BEAM GUARDRAIL TYPE 1

530.0000 m 40.0000 50.0000 50.0000 44.0000
21,200.00 26,500.00 26,500.00 23,320.00
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TRAFFIC
21  MODIFIED BEAM GUARDRAIL TYPE 1

120.0000 m 59.0000 55.0000 58.8000 52.5000
7,080.00 6,600.00 7,056.00 6,300.00

22 BEAM GUARDRAIL TYPE THRIE BEAM
1177.6000 m 190.0000 180.0000 191.0000 170.6000

223,744.00 211,968.00 224,921.60 200,898.56
23 BEAM GUARDRAIL TYPE 11

114.0000 m 114.0000 150.0000 161.0000 143.0000
12,996.00 17,100.00 18,354.00 16,302.00

24 BEAM GUARDRAIL TYPE 10
208.0000 m 107.0000 95.0000 99.0000 88.0000

22,256.00 19,760.00 20,592.00 18,304.00
25 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

6.0000 EACH 1,430.0000 1,500.0000 1,428.0000 1,275.0000
8,580.00 9,000.00 8,568.00 7,650.00

26 BEAM GUARDRAIL TRANSITION SECTION TYPE 13
15.0000 EACH 1,500.0000 1,500.0000 1,512.0000 1,350.0000

22,500.00 22,500.00 22,680.00 20,250.00
27  MODIFIED BEAM GUARDRAIL TRANSITION SECTION TYPE 13

1.0000 EACH 450.0000 2,500.0000 2,632.0000 2,350.0000
450.00 2,500.00 2,632.00 2,350.00

28 BEAM GUARDRAIL TRANSITION SECTION TYPE 14
4.0000 EACH 1,500.0000 1,500.0000 1,512.0000 1,350.0000

6,000.00 6,000.00 6,048.00 5,400.00
29 BEAM GUARDRAIL TRANSITION SECTION TYPE 15

11.0000 EACH 1,500.0000 1,500.0000 1,512.0000 1,350.0000
16,500.00 16,500.00 16,632.00 14,850.00

30  MODIFIED BEAM GUARDRAIL TRANSITION SECTION TYPE 15
1.0000 EACH 450.0000 2,500.0000 2,632.0000 2,350.0000

450.00 2,500.00 2,632.00 2,350.00
31 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

5.0000 EACH 1,350.0000 1,500.0000 1,344.0000 1,200.0000
6,750.00 7,500.00 6,720.00 6,000.00
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TRAFFIC
32 BEAM GUARDRAIL TRANSITION SECTION TYPE 18

5.0000 EACH 1,230.0000 1,500.0000 1,568.0000 1,400.0000
6,150.00 7,500.00 7,840.00 7,000.00

33 BEAM GUARDRAIL FLARED TERMINAL
30.0000 EACH 2,000.0000 2,000.0000 2,100.0000 1,875.0000

60,000.00 60,000.00 63,000.00 56,250.00
34 BEAM GUARDRAIL ANCHOR TYPE 4

7.0000 EACH 560.0000 600.0000 560.0000 500.0000
3,920.00 4,200.00 3,920.00 3,500.00

35 RAISING EXISTING BEAM GUARDRAIL
72.0000 m 18.0000 20.0000 17.0000 15.5000

1,296.00 1,440.00 1,224.00 1,116.00
36 REPAIR IMPACT ATTENUATOR

EST.
11,100.00 11,100.00 11,100.00 11,100.00

37 TRUCK MOUNTED IMPACT ATTENUATOR
6.0000 EACH 14,000.0000 16,000.0000 17,500.0000 21,350.0000

84,000.00 96,000.00 105,000.00 128,100.00
38 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1200.0000 HR 50.0000 50.0000 50.0000 45.0000
60,000.00 60,000.00 60,000.00 54,000.00

39 PAINT STRIPE
10505.0000 m 0.4000 2.0000 2.0000 1.8000

4,202.00 21,010.00 21,010.00 18,909.00
40 PAINTED GORE STRIPE

1140.0000 m 2.5000 5.0000 4.5000 4.0000
2,850.00 5,700.00 5,130.00 4,560.00

41  DURABLE LANE STRIPE
2240.0000 m 2.2500 12.0000 11.0000 9.7500

5,040.00 26,880.00 24,640.00 21,840.00
42 RAISED PAVEMENT MARKER TYPE 1

86.4000 HUND 225.0000 700.0000 725.0000 650.0000
19,440.00 60,480.00 62,640.00 56,160.00
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TRAFFIC
43 RAISED PAVEMENT MARKER TYPE 2

28.8000 HUND 200.0000 800.0000 840.0000 750.0000
5,760.00 23,040.00 24,192.00 21,600.00

44 TEMPORARY PAVEMENT MARKING
36280.0000 m 0.9000 1.0000 0.6000 0.5500

32,652.00 36,280.00 21,768.00 19,954.00
45 PERMANENT SIGNING

L.S.
114,400.00 90,000.00 95,000.00 85,000.00

46 FORCE ACCOUNT COLLECTOR/REPORTER REPLACEMENT
EST.

3.00 3.00 3.00 3.00
47 SEQUENTIAL ARROW SIGN

7200.0000 HR 5.0000 4.0000 4.0000 5.0000
36,000.00 28,800.00 28,800.00 36,000.00

48 PORTABLE CHANGEABLE MESSAGE SIGN
4.0000 EACH 12,000.0000 12,000.0000 12,500.0000 14,400.0000

48,000.00 48,000.00 50,000.00 57,600.00
49 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4800.0000 HR 6.0000 5.0000 5.0000 8.0000
28,800.00 24,000.00 24,000.00 38,400.00

50 TEMPORARY TRAFFIC CONTROL DEVICES
L.S.

100,000.00 120,000.00 130,000.00 500,000.00
51 TRAFFIC CONTROL LABOR

10000.0000 HR 42.0000 41.0000 44.0000 24.0000
420,000.00 410,000.00 440,000.00 240,000.00

52 TRAFFIC CONTROL SUPERVISOR
1440.0000 HR 44.0000 45.0000 46.0000 45.0000

63,360.00 64,800.00 66,240.00 64,800.00
53  TRAFFIC PATROLLER

1200.0000 EACH 44.0000 45.0000 46.0000 60.0000
52,800.00 54,000.00 55,200.00 72,000.00
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TRAFFIC
54 CONSTRUCTION SIGNS CLASS A

43.9000 m2 121.0000 250.0000 200.0000 180.0000
5,311.90 10,975.00 8,780.00 7,902.00

OTHER ITEMS
55 FORCE ACCOUNT PARTIAL DEPTH SPALL REPAIR OF EXISTING PCCP

EST.
35,000.00 35,000.00 35,000.00 35,000.00

56 ROADWAY SURVEYING
L.S.

30,000.00 20,000.00 28,000.00 50,000.00
57 BRIDGE END SIDEWALK RAMP

12.0000 EACH 500.0000 1,000.0000 500.0000 500.0000
6,000.00 12,000.00 6,000.00 6,000.00

58 CEMENT CONC. SIDEWALK
40.0000 m2 50.0000 300.0000 50.0000 35.0000

2,000.00 12,000.00 2,000.00 1,400.00
59  SPILL PREVENTION, CONTROL, AND COUNTERMEASURES

L.S.
10,000.00 10,000.00 10,000.00 3,000.00

60 TRAINING
800.0000 HR 2.0000 5.0000 2.0000 1.0000

1,600.00 4,000.00 1,600.00 800.00
61 ROADSIDE CLEANUP

EST.
12,000.00 12,000.00 12,000.00 12,000.00

62 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

1,000.00 1,000.00 1,000.00 1,000.00
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OTHER ITEMS
63 CREDIT/DEBITS - MINOR CHANGES

CALC
-1.00 -1.00 -1.00 -1.00

CONTRACT TOTAL $6,842,656.40 $6,248,265.40 $6,855,354.60 $7,987,626.61


